

SUMMARY OF ADDENDUM #2 TO INVITATION FOR BIDS FOR McCoy WSC POTABLE WATER TANK REPAINTING PROJECT

Addendum #2 amends the original bid document and includes the following changes:

This addendum revises the schedule as follows:

DATE	ACTION
Wednesday, October 28, 2015	Questions due
Tuesday, November 3, 2015	Answers posted
Tuesday, November 10, 2015 by 5:00 pm CDT	Sealed Bids due at McCoy WSC
Thursday, November 12, 2015 at 2:00 pm CDT	Bid Opening at McCoy WSC
Thursday, November 12, 2015	Staff Recommendation to McCoy Board

Other amendments made to the bid document are summarized:

Two contracts are expected to be issued as follows:

1. Refinishing of the Exterior of Plant 1 Standpipe
2. Refinishing of the Interior and Exterior of
 - Two Ground Storage Tanks at Plant 5 (Exterior refinishing added)
 - One Pressure Tank stored at Plant 4 (Pressure tank added)
 - One Pressure Tank at Plant 7

McCoy WSC reserves the right to consider ground storage tank bids separately from pressure tank bids.

The contracts will include a provision that assigns responsibility to the contractor for any project-related damage to neighboring properties.

The preferred paint systems were replaced. Equivalent systems will be considered but only if a written request for approval has been received by McCoy WSC at least 7 days prior to the date for receipt of bids (October 30, 2015).

The option of alternate exterior cleaning and top coating in lieu of complete blast cleaning and coating was deleted. The Plant 1 Standpipe must be shrouded.

Please pay particular attention to the fact that the

- Exterior surfaces section has an individual set of specifications for the Plant 1 Standpipe
- Interior surfaces section has an individual set of specifications for the north Plant 5 Ground Storage Tank (126,000 gallons)

Contingent bid items were added; they are not part of the total base bid and will be used, if necessary, during the course of construction.